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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 007 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17936                       COUNTIES : DENVER          ARAPAHOE, REGION 6
     LETTING DATE : 05/03/12                REGION      : 6
     LETTING TIME : 10:00 AM              CONTRACT TIME :   30  WORK DAYS
                                                TERRAIN : URBAN                      PROJECT(S) : SHER600-380

     CONTRACT DESCRIPTION :
     SH 30 & SH 83 Raised Median

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $       525,279.00   115.4649%   100.0000%
    1    677A           CHATO'S CONCRETE, LLC                                          $       454,925.10   100.0000%    86.6064%
    2    865A           CONCRETE EXPRESS, INC.                                         $       490,080.30   107.7277%    93.2990%
    3    780A           LOBOS STRUCTURES, LLC                                          $       534,341.00   117.4569%   101.7252%
    4    1278A          ROCKY MOUNTAIN EXCAVATING, INC.                                $       544,942.50   119.7873%   103.7434%
    5    692A           NEW DESIGN CONSTRUCTION COMPANY                                $       566,297.00   124.4814%   107.8088%
    6    S1441          THOUTT BROS CONCRETE CONTRACTORS, INC.                         $       587,407.80   129.1219%   111.8278%
    7    503F           K.E.C.I. COLORADO INCORPORATED                                 $       588,727.00   129.4119%   112.0789%
    8    997A           GOODLAND CONSTRUCTION, INC.                                    $       594,746.50   130.7350%   113.2249%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 677A              |(  2 ) 865A
                                                      |ENGINEER'S ESTIMATE      |CHATO'S CONCRETE, LLC    |CONCRETE EXPRESS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00220 Rem Asphalt Mat                2770.000 SY  |      11.0000    30470.00|      13.7500    38087.50|      17.0000    47090.00
202-00250 Rem Pavement Marking           5000.000 SF  |       2.0000    10000.00|       1.7000     8500.00|       1.6500     8250.00
202-04005 Clean Valve Box                   2.000 EACH|     120.0000      240.00|     450.0000      900.00|     134.0000      268.00
203-01622 Sweeping (With Pickup Broo       60.000 HOUR|     120.0000     7200.00|     120.0000     7200.00|     159.0000     9540.00
208-00034 Gravel Bag                      400.000 LF  |       6.0000     2400.00|       4.5000     1800.00|       5.7500     2300.00
208-00045 Conc Washout Str                  6.000 EACH|     900.0000     5400.00|     800.0000     4800.00|    1000.0000     6000.00
208-00051 Storm Drain Inlet Protecti      200.000 LF  |      12.0000     2400.00|      12.0000     2400.00|       5.7500     1150.00
208-00103 Removal and Disposal of Se       30.000 HOUR|      42.0000     1260.00|      35.0000     1050.00|      66.6000     1998.00
208-00205 Erosion Control Supervisor       50.000 HOUR|      65.0000     3250.00|     120.0000     6000.00|      72.5500     3627.50
210-04050 Adj Valve Box                     2.000 EACH|     150.0000      300.00|     350.0000      700.00|     605.0000     1210.00
304-06007 ABC (CL 6)                      768.000 CY  |      45.0000    34560.00|      22.0000    16896.00|      36.9500    28377.60
403-00720 HMA (Patching) (Asph)           150.000 TON |     175.0000    26250.00|     125.0000    18750.00|     126.6000    18990.00
412-01020 Conc Pvmt (10 In) (Fast Tr      174.000 SY  |      80.0000    13920.00|      87.0000    15138.00|      85.9500    14955.30
608-00000 Conc Sidewalk                    45.000 SY  |      35.0000     1575.00|      57.0000     2565.00|      41.1000     1849.50
608-00010 Conc Curb Ramp                   79.000 SY  |     100.0000     7900.00|     102.0000     8058.00|      74.3500     5873.65
609-21010 C and G Ty 2 I-B               6095.000 LF  |      15.0000    91425.00|      12.0000    73140.00|      13.2000    80454.00
609-21021 C and G Ty 2 II-M               180.000 LF  |      25.0000     4500.00|      25.7500     4635.00|      15.6500     2817.00
610-00020 Median Cover (Pattern Conc    13820.000 SF  |       7.5000   103650.00|       6.3300    87480.60|       9.5000   131290.00
612-00001 Delin (Ty I)                     70.000 EACH|      25.0000     1750.00|      25.0000     1750.00|      25.3000     1771.00
614-00011 Sign Panel (CL I)               357.000 SF  |      25.0000     8925.00|      24.0000     8568.00|      15.9500     5694.15
614-00216 Steel Sign Post (2x2 In T)      492.000 LF  |      20.0000     9840.00|      14.0000     6888.00|       9.9000     4870.80
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 007 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17936                       COUNTIES : DENVER          ARAPAHOE, REGION 6
     LETTING DATE : 05/03/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 677A              |(  2 ) 865A
                                                      |ENGINEER'S ESTIMATE      |CHATO'S CONCRETE, LLC    |CONCRETE EXPRESS, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
625-00000 Const Surveying                   1.000 L S |   12000.0000    12000.00|    5565.0000     5565.00|    7700.0000     7700.00
626-00000 Mobilization                      1.000 L S |   50000.0000    50000.00|   25000.0000    25000.00|   32000.0000    32000.00
626-01000 Public Info Services              1.000 L S |    8000.0000     8000.00|    6086.0000     6086.00|    6205.0000     6205.00
627-00005 Epoxy Pvmt Mkg                   52.000 GAL |     160.0000     8320.00|      96.0000     4992.00|      82.5000     4290.00
627-00012 Pvmt Mkg Paint (Low VOC So       52.000 GAL |      40.0000     2080.00|      56.0000     2912.00|      48.4000     2516.80
630-00000 Flagging                        480.000 HOUR|      25.0000    12000.00|      28.0000    13440.00|      24.2000    11616.00
630-00007 Traf Ctrl Inspection             12.000 DAY |     100.0000     1200.00|      92.0000     1104.00|      33.0000      396.00
630-00012 Traf Ctrl Mgmt                   30.000 DAY |     750.0000    22500.00|     565.0000    16950.00|     400.0000    12000.00
630-80001 Flash Beacon (Port)               8.000 EACH|     750.0000     6000.00|     300.0000     2400.00|     330.0000     2640.00
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|       8.0000       64.00|      60.0000      480.00|      55.0000      440.00
630-80341 Const Traf Sign (A)              38.000 EACH|      30.0000     1140.00|      30.0000     1140.00|      22.0000      836.00
630-80342 Const Traf Sign (B)              90.000 EACH|      30.0000     2700.00|      55.0000     4950.00|      22.0000     1980.00
630-80343 Const Traf Sign (C)              12.000 EACH|      20.0000      240.00|      75.0000      900.00|      22.0000      264.00
630-80344 Const Traf Sign (Spec)          160.000 SF  |      17.0000     2720.00|      35.0000     5600.00|      22.0000     3520.00
630-80355 Port Mesg Panel                   4.000 EACH|    2500.0000    10000.00|    3500.0000    14000.00|    2000.0000     8000.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|     750.0000     3000.00|     750.0000     3000.00|     275.0000     1100.00
630-80360 Drum Channel Dev                200.000 EACH|      10.0000     2000.00|      35.0000     7000.00|      25.0000     5000.00
630-80380 Traffic Cone                    300.000 EACH|       7.0000     2100.00|       5.0000     1500.00|       6.0000     1800.00
630-85041 Mobile Attenuator                40.000 DAY |     300.0000    12000.00|     565.0000    22600.00|     235.0000     9400.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       525,279.00|       $       454,925.10|       $       490,080.30
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       525,279.00|       $       454,925.10|       $       490,080.30
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 007 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17936                       COUNTIES : DENVER          ARAPAHOE, REGION 6
     LETTING DATE : 05/03/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 780A              |(  4 ) 1278A             |(  5 ) 692A
                                                      |LOBOS STRUCTURES, LLC    |ROCKY MOUNTAIN EXCAVATING|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00220 Rem Asphalt Mat                2770.000 SY  |      10.0000    27700.00|      22.0000    60940.00|      17.0000    47090.00
202-00250 Rem Pavement Marking           5000.000 SF  |       2.4000    12000.00|       2.0000    10000.00|       2.0000    10000.00
202-04005 Clean Valve Box                   2.000 EACH|     180.0000      360.00|     800.0000     1600.00|     190.0000      380.00
203-01622 Sweeping (With Pickup Broo       60.000 HOUR|     125.0000     7500.00|     150.0000     9000.00|     167.0000    10020.00
208-00034 Gravel Bag                      400.000 LF  |       8.0000     3200.00|       8.0000     3200.00|       4.0000     1600.00
208-00045 Conc Washout Str                  6.000 EACH|     580.0000     3480.00|    1200.0000     7200.00|    1168.0000     7008.00
208-00051 Storm Drain Inlet Protecti      200.000 LF  |       8.0000     1600.00|      23.0000     4600.00|       3.0000      600.00
208-00103 Removal and Disposal of Se       30.000 HOUR|     100.0000     3000.00|      46.0000     1380.00|      70.0000     2100.00
208-00205 Erosion Control Supervisor       50.000 HOUR|     115.0000     5750.00|      58.0000     2900.00|     117.0000     5850.00
210-04050 Adj Valve Box                     2.000 EACH|     250.0000      500.00|     800.0000     1600.00|     190.0000      380.00
304-06007 ABC (CL 6)                      768.000 CY  |      35.0000    26880.00|      56.0000    43008.00|      38.0000    29184.00
403-00720 HMA (Patching) (Asph)           150.000 TON |     125.0000    18750.00|     235.0000    35250.00|     217.0000    32550.00
412-01020 Conc Pvmt (10 In) (Fast Tr      174.000 SY  |     120.0000    20880.00|     116.0000    20184.00|     102.0000    17748.00
608-00000 Conc Sidewalk                    45.000 SY  |      40.0000     1800.00|     185.0000     8325.00|      35.0000     1575.00
608-00010 Conc Curb Ramp                   79.000 SY  |     120.0000     9480.00|     235.0000    18565.00|     118.0000     9322.00
609-21010 C and G Ty 2 I-B               6095.000 LF  |      14.0000    85330.00|      16.5000   100567.50|      18.0000   109710.00
609-21021 C and G Ty 2 II-M               180.000 LF  |      15.0000     2700.00|      45.0000     8100.00|      22.0000     3960.00
610-00020 Median Cover (Pattern Conc    13820.000 SF  |       7.0000    96740.00|       4.0000    55280.00|       8.0000   110560.00
612-00001 Delin (Ty I)                     70.000 EACH|      45.0000     3150.00|      25.0000     1750.00|      23.0000     1610.00
614-00011 Sign Panel (CL I)               357.000 SF  |      21.0000     7497.00|      25.0000     8925.00|      22.0000     7854.00
614-00216 Steel Sign Post (2x2 In T)      492.000 LF  |      19.0000     9348.00|      15.0000     7380.00|      20.0000     9840.00
625-00000 Const Surveying                   1.000 L S |    7000.0000     7000.00|    5700.0000     5700.00|    6558.0000     6558.00
626-00000 Mobilization                      1.000 L S |   68000.0000    68000.00|   35000.0000    35000.00|   39000.0000    39000.00
626-01000 Public Info Services              1.000 L S |    7000.0000     7000.00|   15000.0000    15000.00|    3040.0000     3040.00
627-00005 Epoxy Pvmt Mkg                   52.000 GAL |     300.0000    15600.00|      87.0000     4524.00|      84.0000     4368.00
627-00012 Pvmt Mkg Paint (Low VOC So       52.000 GAL |      88.0000     4576.00|      50.0000     2600.00|      49.0000     2548.00
630-00000 Flagging                        480.000 HOUR|      27.0000    12960.00|      26.0000    12480.00|      31.0000    14880.00
630-00007 Traf Ctrl Inspection             12.000 DAY |     100.0000     1200.00|      90.0000     1080.00|     143.0000     1716.00
630-00012 Traf Ctrl Mgmt                   30.000 DAY |     600.0000    18000.00|     600.0000    18000.00|     633.0000    18990.00
630-80001 Flash Beacon (Port)               8.000 EACH|     350.0000     2800.00|     350.0000     2800.00|     931.0000     7448.00
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|     125.0000     1000.00|      46.0000      368.00|     175.0000     1400.00
630-80341 Const Traf Sign (A)              38.000 EACH|      40.0000     1520.00|      23.0000      874.00|      52.0000     1976.00
630-80342 Const Traf Sign (B)              90.000 EACH|      60.0000     5400.00|      46.0000     4140.00|      52.0000     4680.00
630-80343 Const Traf Sign (C)              12.000 EACH|      60.0000      720.00|      46.0000      552.00|      52.0000      624.00
630-80344 Const Traf Sign (Spec)          160.000 SF  |      12.0000     1920.00|       6.0000      960.00|      29.0000     4640.00
630-80355 Port Mesg Panel                   4.000 EACH|    1500.0000     6000.00|     925.0000     3700.00|    1396.0000     5584.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|     600.0000     2400.00|     465.0000     1860.00|    1396.0000     5584.00
630-80360 Drum Channel Dev                200.000 EACH|      40.0000     8000.00|      17.5000     3500.00|      58.0000    11600.00
630-80380 Traffic Cone                    300.000 EACH|       6.0000     1800.00|       3.5000     1050.00|       6.0000     1800.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 007 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17936                       COUNTIES : DENVER          ARAPAHOE, REGION 6
     LETTING DATE : 05/03/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 780A              |(  4 ) 1278A             |(  5 ) 692A
                                                      |LOBOS STRUCTURES, LLC    |ROCKY MOUNTAIN EXCAVATING|NEW DESIGN CONSTRUCTION C
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-85041 Mobile Attenuator                40.000 DAY |     520.0000    20800.00|     525.0000    21000.00|     273.0000    10920.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       534,341.00|       $       544,942.50|       $       566,297.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       534,341.00|       $       544,942.50|       $       566,297.00
====================================================================================================================================



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 007 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17936                       COUNTIES : DENVER          ARAPAHOE, REGION 6
     LETTING DATE : 05/03/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) S1441             |(  7 ) 503F              |(  8 ) 997A
                                                      |THOUTT BROS CONCRETE CONT|K.E.C.I. COLORADO, INC.  |GOODLAND CONSTRUCTION, IN
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   BID ITEMS                              |                         |                         |
                                                      |                         |                         |
202-00220 Rem Asphalt Mat                2770.000 SY  |      18.0000    49860.00|      21.0000    58170.00|      15.5000    42935.00
202-00250 Rem Pavement Marking           5000.000 SF  |       1.8000     9000.00|       1.7500     8750.00|       2.0000    10000.00
202-04005 Clean Valve Box                   2.000 EACH|    1500.0000     3000.00|      65.0000      130.00|     350.0000      700.00
203-01622 Sweeping (With Pickup Broo       60.000 HOUR|     195.0000    11700.00|     150.0000     9000.00|     135.0000     8100.00
208-00034 Gravel Bag                      400.000 LF  |       4.0000     1600.00|       6.5000     2600.00|       6.5000     2600.00
208-00045 Conc Washout Str                  6.000 EACH|     850.0000     5100.00|     630.0000     3780.00|     750.0000     4500.00
208-00051 Storm Drain Inlet Protecti      200.000 LF  |       4.0000      800.00|       9.0000     1800.00|      12.5000     2500.00
208-00103 Removal and Disposal of Se       30.000 HOUR|      47.0000     1410.00|      98.0000     2940.00|      35.0000     1050.00
208-00205 Erosion Control Supervisor       50.000 HOUR|      90.0000     4500.00|      40.0000     2000.00|      65.0000     3250.00
210-04050 Adj Valve Box                     2.000 EACH|     500.0000     1000.00|     325.0000      650.00|     650.0000     1300.00
304-06007 ABC (CL 6)                      768.000 CY  |      37.8000    29030.40|      75.0000    57600.00|      32.5000    24960.00
403-00720 HMA (Patching) (Asph)           150.000 TON |     160.0000    24000.00|     248.0000    37200.00|     225.0000    33750.00
412-01020 Conc Pvmt (10 In) (Fast Tr      174.000 SY  |      71.0000    12354.00|     116.0000    20184.00|      86.5000    15051.00
608-00000 Conc Sidewalk                    45.000 SY  |      34.0000     1530.00|      72.0000     3240.00|      36.0000     1620.00
608-00010 Conc Curb Ramp                   79.000 SY  |     143.0000    11297.00|     199.0000    15721.00|      65.0000     5135.00
609-21010 C and G Ty 2 I-B               6095.000 LF  |      11.3200    68995.40|      14.0000    85330.00|      13.5000    82282.50
609-21021 C and G Ty 2 II-M               180.000 LF  |      12.7800     2300.40|      23.0000     4140.00|      16.5000     2970.00
610-00020 Median Cover (Pattern Conc    13820.000 SF  |      14.4100   199146.20|       8.5000   117470.00|      16.2500   224575.00
612-00001 Delin (Ty I)                     70.000 EACH|      25.8000     1806.00|      27.0000     1890.00|      33.5000     2345.00
614-00011 Sign Panel (CL I)               357.000 SF  |      24.0000     8568.00|      18.0000     6426.00|      20.0000     7140.00
614-00216 Steel Sign Post (2x2 In T)      492.000 LF  |      14.4000     7084.80|      11.0000     5412.00|      16.5000     8118.00
625-00000 Const Surveying                   1.000 L S |    8000.0000     8000.00|    6800.0000     6800.00|    7500.0000     7500.00
626-00000 Mobilization                      1.000 L S |   35000.0000    35000.00|   45124.0000    45124.00|   25000.0000    25000.00
626-01000 Public Info Services              1.000 L S |   10000.0000    10000.00|    2200.0000     2200.00|    1500.0000     1500.00
627-00005 Epoxy Pvmt Mkg                   52.000 GAL |      90.0000     4680.00|      86.0000     4472.00|      85.0000     4420.00
627-00012 Pvmt Mkg Paint (Low VOC So       52.000 GAL |      52.8000     2745.60|      51.0000     2652.00|      50.0000     2600.00
630-00000 Flagging                        480.000 HOUR|      27.6000    13248.00|      23.0000    11040.00|      25.0000    12000.00
630-00007 Traf Ctrl Inspection             12.000 DAY |     114.0000     1368.00|     260.0000     3120.00|      90.0000     1080.00
630-00012 Traf Ctrl Mgmt                   30.000 DAY |     540.0000    16200.00|     630.0000    18900.00|     555.0000    16650.00
630-80001 Flash Beacon (Port)               8.000 EACH|     240.0000     1920.00|     400.0000     3200.00|     335.0000     2680.00
630-80335 Barricade (3 M-A) (Temp)          8.000 EACH|      60.0000      480.00|     175.0000     1400.00|      45.0000      360.00
630-80341 Const Traf Sign (A)              38.000 EACH|      18.0000      684.00|      12.0000      456.00|      22.5000      855.00
630-80342 Const Traf Sign (B)              90.000 EACH|      60.0000     5400.00|      23.0000     2070.00|      45.0000     4050.00
630-80343 Const Traf Sign (C)              12.000 EACH|      72.0000      864.00|     115.0000     1380.00|      45.0000      540.00
630-80344 Const Traf Sign (Spec)          160.000 SF  |      33.6000     5376.00|      23.0000     3680.00|       5.5000      880.00
630-80355 Port Mesg Panel                   4.000 EACH|    1560.0000     6240.00|    1450.0000     5800.00|     900.0000     3600.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|     390.0000     1560.00|     400.0000     1600.00|     450.0000     1800.00
630-80360 Drum Channel Dev                200.000 EACH|      24.0000     4800.00|      23.0000     4600.00|      16.5000     3300.00
630-80380 Traffic Cone                    300.000 EACH|       1.2000      360.00|       6.0000     1800.00|       3.5000     1050.00



�

                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/03/12
                                                                                                                   PAGE : 007 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120503                CONTRACT ID : C17936                       COUNTIES : DENVER          ARAPAHOE, REGION 6
     LETTING DATE : 05/03/12                REGION      : 6
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) S1441             |(  7 ) 503F              |(  8 ) 997A
                                                      |THOUTT BROS CONCRETE CONT|K.E.C.I. COLORADO, INC.  |GOODLAND CONSTRUCTION, IN
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-85041 Mobile Attenuator                40.000 DAY |     360.0000    14400.00|     600.0000    24000.00|     500.0000    20000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       587,407.80|       $       588,727.00|       $       594,746.50
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       587,407.80|       $       588,727.00|       $       594,746.50
====================================================================================================================================


